STATE OF CALIFORNIA

DEPARTMENT OF GENERAL SERVICES - PROCUREMENT DIVISION

CONTRACT
- NOTIFICATION

CONTRACT NUMBER:  1-05-56-20-04 "Rev.: H
'DESCRIPTION: = ASPHALT CONCRETE, PLANT MIX,
'~ DELIVERED

SUPPLEMENT NO. 8
CONTRACTOR: - VARIOUS

EFFECTIVE DATES: 9/ 1/2005  THROUGH  12/31/2008

SUPERSEDES CONTRACT NO.: 1-02-;56-20-04
AREA: = DISTRICT 4, AREAS 1 THROUGH 16

DISTRIBUTION: DOT

* TAX: ' Add appropriate sales and use tax.
Exempt from Federal Excise Tax.

*Food contracts are tax exempt. .

1 Dirocior 7
JAMES BUF'LER, Deputy Director

© Use of this agreement by all agencies i§ mandatory with monetary excepttons stated herein or
contained in State Administrative Manual.

/

To obtain assistance or report non—compliance by supplier, or for any suggestions or recommendations write:

Department of General Services, Procurement Division, P.O. Box 989054, W. Sacramento, CA 95798-9054,
or call: Contract Administrator, SALLIANNE SALINAS 916-375-4486




STATE OF CALIFORNIA

© DEPARTMENT OF GENERAL SERVICES

PROCUREMENT DIVISION

SUPPLIER ID:
NAME:
ADDRESS:

CONTACT: |
FAX NUMBER:

I 'gg%ms OF PAYMENT: -
MINIMUM ORDER:

SUPPLIER ID:
 NAME:
ADDRESS:

CONTACT:
. FAX NUMBER:

TERMS OF PAYMENT:

FOB: :
MINIMUM ORDER:

SUPPLIER ID: .
NAME: =
ADDRESS:

CONTACT: A
FAX NUMBER: :

TERMS OF PAYMENT:

FOB: _
MINIMUM ORDER:

SUPPLIER ID:
NAME:
ADDRESS: -

CONTACT:
FAX NUMBER:

TERMS OF PAYMENT:

FOB:
MINIMUM ORDER:

Contract (Mandatory): 1-05-56-20-04 Rev.: H

51865

GRANITE ROCK CO

365 BLOMOQUIST ST
REDWOOD CITY, CA 94063

650-482-3805

' RON CONWAY
650-482-3801 , :

"~ Net

Destination

201132 g

R & S TRUCKING
PO BOX 414 ‘
FULTON, CA 95439

707-571-8820 RANDY THOMPSON
707-571-0364 :
2% - 20 DAYS

Destination

759320
GRANITE CONSTRUCTION
PO BOX 50085

WATSONVILLE, CA 95077

408-327-70600 DAVE DONNELLY
408-327-7099 :
Net

Destination

799944 :

HANSON AGGEGATE WEST
699 VIRGINIA ST
BERKELEY, CA 94710

510-525-1611 JOHN WILLIAMS
510-524-9745
Net

Destination




STATE OF CALIFORNIA
DEPARTMENT OF GENERAL SERVICES
PROCUREMENT DIVISION

Contract (Mandatory): 1-05-56-20-04 Rev.: H

District 4

Contract Supplement No. 8 ,
Asphalt Concrete, Plant Mix, Delivered

August 5, 2008 - o

Contract 1-05-56-20-04, for Plant Mix Asphalt Concrete, in District 3,
is modified to reflect the following changes:
- 1. Effective August 5, 2008, Contract #1-05-56-20-04 has been
extended for an additional 4 months for the following suppliers:

" *Granite Rock Co.
*Hanson Aggregates - excluding Area ls, Locatlons 1 &2
*R & S Trucklng

The updated contract period for these suppllers is 9/1/05 - 12/31/08.

2. For R & S Trucking, change contact person from Lorelei Duckworth
to Randy Thompson.. Phone and fax numbers remain the same.
(

3. Effective August 31, 2008, Contract 1-05-56-20-04 with the
following supplier expires:
*Granite Construction Co.
P.0. Box 50085
Watsonville, CA 95077

4. All other prices, terms énd conditions remain the same.
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